

Attachment 9.3-8b

Contract No.
DACA81-99-C-0059/A059
Change Item No. 4
Modification No. P00007

32. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (52.211-10) (APR 1984)

The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the date the Contractor receives the notice to proceed (NTP), (b) prosecute the work diligently, and (c) complete the entire work ready for use in accordance with the schedule set forth below. The time stated for completion shall include final cleanup of the premises.

<u>Schedule</u>	<u>Description</u>	<u>Number of calendar days after the contractor receives NTP</u>
	FY99 Flood Supplemental MCA, PN 51827, Construct 2-48 PN BOQ's, Camp Red Cloud	
* 0001	48 PN UOPH #1 including Supporting Facility	745 calendar days
0002	48 PN UOPH #2 including Supporting Facility	745 calendar days *
0003	Mechanical Building including Supporting Facility	715 calendar days

The Contractor shall request release of construction sites, in writing, at least thirty (30) calendar days prior to requested release date, from the COR.

The Contractor is allowed to work from 0730 hours to 1730 hours, seven (7) days a week, 1 October through 30 April, and from 0730 hours to 1930 hours, seven (7) days a week, 1 May through 30 September, respectively.

The staging and storage area for the contractor will be on the construction site and land adjacent to construction.

The Utility outages/road closures by the contractor require twenty-one (21) calendar day advance notice.

The contractor's O&M training requires fifteen (15) calendar day advance notice.

The pre-final/final inspections including commissioning require ten (10) calendar day notice.

00800-45 (REVISED 24 Jul 2000)