Attachment 9.3-9c

CONTRACT NO: DACA81-99-C-0059/A59	C.I. #	4	Sheet 1 of	2
PROFIT EVALUATION SHEET-NEGOTIATED ACTION	S			_ _
FACTOR	RATE	WT.	EVALUATION	VALUE
Degree of Risk. Where the work involves no		0.03	Very low	
risk or the degree of risk is very small the		0.05	Mod low	
weighting should be .03 as the degree of	20	0.075	Average	1.500
risk increases the weighting should be		0.11	Mod high	
increased to a maximum of .12. Lump sum		0.12	High	
items will generally have a higher weighted				<u> </u>
value than provided. Other things to				
consider: the portion of the work to be done				
by subcontractors; nature of the works;				
Where the work is to be performed;		·		
reasonableness of negotiated costs; amount				<u> </u>
of labor included in costs; whether the	•			
negotiation is before or after the performance				-
of the work, etc.			-	
			,	
	l		· · · · · · ·	
Relative Difficulty of Work. If the work is most		0.03	Very simple	
difficult and complex, the weighting should be		0.05	Simple	
.12 and should be propertionately reduced to	15	0.075	Average	1.125
.03 on the simplest of jobs. This factor is tied		0.11	Complex	
to, some extent, to the degree of risk.		0.12	Very complex	
Some things to consider: the nature of the				
work, the contractor, the location, the time, etc.				
		_		
				_
Size of job. All work not in excess of \$100,000		0.12	0 - 0.1 mil,	_
shall be weighted at .12. Work estimated	l	0.11	0.1 - 1.0 "	1.650
between \$100,000 and \$5,000,000 shall be		0.10	1.0 - 2.0 "	
proportinately weighted from .12 to .05.		0.09	2.0 - 2.5 "	
Work from \$5,000,000 to \$10,000,000 shall	15	0.08	2.5 3.5"	
be weighted at .04, and work in excess of	[0.07	3.5 · 4.0 "	
\$10,000,000 at .03.		0.06	4.0 - 4.5 "	
]		0.05	4.5 - 5.0"	
	[0.04	5.0 - 10.0"	
		0.03	More than 10 mil.	
POE EODM 10, 1,007,77			Page Total	4.275
POF FORM 19, 1 OCT 77			<u> </u>	

Attachment 9.3-9c

Red & Commence of the Commence

CONTRACT NO: DACA81-99-C-0059/A59	C.I. #	4	Sheet 2 of	2
PROFIT EVALUATION SHEET-NEGOTIATED ACT'NS				-
FACTOR	Rate	WT.	EVALUATION	VALUE
Periods of performance. Job in excess of 24		0.03	Short	
months are to be weighted at .12. Jobs to a		0.05	Mod short	0.750
minimum of .03 for jobs which do not exceed	15	0.08	Average	
30 days. No weight will be considered where		0.10	Mod long	
additional time is not required.		0.12	Long	
Contractors Investment. To be weighted		0.03	None	
from .03 to .12 on the basis of below to		0.05	Little	
average and above average. Thing to	5	0.075	Average	0.375
consider: amount of subcontracting;		0.09	Mod high	
mobilization payment items, Government-		0.12	High	
furnished property, method of making				
progress payments, etc.]			
	İ			
Assistance by Government. To be weighted		0.12	None	0.600
from .12 to .03 on the basis of average to	Ì _	0.09	Small	
above average. Things to consider: use of	5	0.07	Moderate	
Government-owned property, equipment and		0.05	Mod large	
facilities; expediting assistance, etc.		0.03	Large	
Subcontracting. Weigh inversely to the		0.12	0%	
amount of subcontracting. Where 80% or		0.10	+0-20%	
more of the work is to be subcontracted, the	25	0.08	+20-40%	2.000
weighting is to be .03 and such weighting the		0.05	+40-60%	
work is performed by the contractor's own		0.03	+60-80%	
forces.				
				-
			Page Total	3.725
Profit developed by %			TOTAL	8.000
POF FORM 19, 1 OCT 77			·	